
 

 

 

 

 

REQUEST FOR STATEMENT OF INTEREST (SOI) 
Ridge Road (C.H. 11) – Caton Farm Rd to Plainfield Rd 
2-Lane to 4-Lane Expansion & Corridor Improvements 

Section 25-00175-00-EG 
 

Kendall County Highway Department is requesting professional services from a qualified engineering 

consultant to complete Phase I and Phase II Preliminary Engineering Design Services for roadway 

improvements on Ridge Road from Caton Farm Road in Joliet, IL to Plainfield Road in Plainfield, IL. 
 

The attached Project Description provides a summary of major items that are likely to be encountered 

during preliminary engineering services.  If the selected consultant successfully completes Phase I 

services to the satisfaction of Kendall County, the County may seek to immediately negotiate a Phase 

II agreement for such work, thereby eliminating a Phase II QBS process. 
 

The County anticipates that Phase I Design Services would begin mid-year 2025 and continue for 

approximately 24 months. 
 

All Statements of Interest shall be limited to a 3-page submittal and shall include the consultant’s 

qualifications, anticipated team members, similar project experience, and specific expertise that 

uniquely qualifies them to perform this work for Kendall County.  All submittals shall be sent 

electronically to Kendall County Engineer, Francis C. Klaas at fklaas@kendallcountyil.gov 

not later than April 30, 2025  
 

At this time, Kendall County is anticipating that in-person interviews will be conducted during 

selection of short-listed firms. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Project Limits 
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BACKGROUND  
 

Ridge Road – also known as the WIKADUKE Trail – proceeds northerly from I-80, incorporates parts of Stewart 
Road, and will ultimately connect to Eola Road at U.S. Route 30 in Will County.  Upon connection to Eola Road, it 
will create a north-south link between I-80 and I-88, fulfilling a decades-long commitment to the establishment of 
the WIKADUKE Trail.    
 

Many parts of the Trail are already experiencing rapid development, including areas around I-80 in Minooka, 
Caton Farm Road in Joliet, 143rd Street in Plainfield, and near U.S. Route 30 in Oswego and Aurora.  IDOT Traffic 
counts reveal approximately 13,000 ADT near Plainfield Road, 9,000 south of Ill. Rte. 126, 10,000 south of U.S. 
Rte. 52, and over 20,000 south of Holt Road.  With these increasing traffic demands, the County has endeavored 
to make the entire corridor a 4-lane facility and is currently expanding the section from Holt Road in Minooka to 
Black Road in Joliet, which is expected to go to letting in 2026.   
 

PROJECT DESCRIPTION 
 

The project limits for this solicitation begin at Caton Farm Road in Joliet and extend northerly for approximately  
5 miles to the intersection of Plainfield Road in Plainfield. The proposed improvement will include widening the 
existing 2-lane facility to a 4-lane facility with intersection improvements, where warranted, and pedestrian 
accommodations likely to be included within corporate limits.   
 

Phase I and Phase II Engineering, as well as land acquisition efforts, will all follow the Federal Aid Process as it is 
anticipated that there will be Federal monies included in the construction of the project.  However, preliminary 
engineering and land acquisition efforts will be locally funded.  IDOT guidelines will be used in design and may be 
supplemented with some Kendall County Standards. 
 

Anticipated consultant services may include, but are not limited to the following: 
 
Phase I Engineering Services 

• Deliverable will be an approved Project Development Report 

• Phase I Engineering will be developed for Federal eligibility for construction 

• Make detailed land surveys as are necessary for the planning and design of the project 

• Prepare plats and legal descriptions for all necessary land acquisition that is part of the project 

• Perform traffic counts and signal warrant studies, analyze crash data, and create IDS’s, if necessary 

• Perform geotechnical investigations and prepare reports as required by IDOT 

• Special Waste Screening, PESA and PSI as required and any/all environmental documents 

• Obtain necessary permits from all applicable State & Federal resource agencies including ACOE, IDNR, IEPA, etc. 

• Delineate wetlands and prepare hydraulic reports as necessary 

• Coordinate with all stakeholders on the project 

 
Phase II Engineering Services 

• Prepare detailed plans, specifications, and cost estimates for the project 

• Perform any additional geotechnical investigations and drainage reports needed to complete the plans 

• Provide any necessary environmental updates or permitting requirements 

• Coordinate with IDOT and receive approval of all plans, specifications, and estimates 

• Prepare the contract proposal, all necessary bidding documents, post-letting plan revisions, and other post-design 
services such as shop drawing reviews associated with plan items  

• Provide coordination for all utilities impacted by the project to ensure appropriate relocation is accomplished 

• Coordinate with all stakeholders on the project 


